
HAFFKINE BIO PHARMACEUTICAL CORPORATION LIMITED
Procurement Cell

( A Government of Maharashtra Undertaking)
Regd. OIfice : Acharya Donde Marg, Parel, Mumbai 400 012 (INDIA)

Phone No: 022- 24129320-23
Managing Director :022-24150628
General Manager @rocurement Cell) :022-
24100478

Website : http:/www.vaccinehaftkine.com

E-mail: procurementcell@vaccinehaffkine.com

*ro-+a qr-qtr firff R,\z,zo,ooo/-
PG Upgradation
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No., Sl-11 /Haffkine/Procurement Cell./E-2938lD.S.A
Machine with Turnkey Project/2021 -22.
Date: \?ll\ l?rU

To,
M/s. ALLENGERS MEDICAL SYSTEMS LTD.
s.c.o. 212-2t3-21 4, SECTOR 34-A.

CHANDIGARH - I60 022, INDIA.
E-Mail: a llcn rs.n

tendersOallen rs.tlcl

Subject : Supply Order for Tender No. E-2938/D.S.A. Machine with Turnkey Project.

Reference: l. Tender No. E-2938/IIBPCL/PC/D.S.A. Machine with Turnkey Project/2020-21.

2.{I. ft. iF. : riqrq-R o R.lr.a. 1{rrn- t fr. a. qrtqrt, RoRo.

3. Sanction of Tender Approval Committee Meeting Dated 22.09.2021.

With reference to the tender cited under reference no l, you are requested to supply the following

goods as per details mentioned below Io consignee list enclosed with this order.

FactoIJ Location: ALLENGERS MEDICAL SYSTEMS LTD., BHANKARPUR, MUBARAKPUR

ROAD, DERABASSI, DISTT. MOHALI (PUNJAB), INDIA.

Total
Amount Rs.

Quantity/
Unit

(DMER)

Unit Rate
inclusive of
GST(RS.)

Specification
of item

Sr.
No.

Name of the itcm

2,58,50,000/- 2,58,50,000/-
As per

Annexure X
0t

D.S.A. Machine with
Turnkey Project
Make : Allengers

Model : ALLENGERS-
PRIDE HP

I

Total amount in words: Rupees Two Crore Fifty Eight Lakhs Fifty Thousand Only
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I Forwarding: Forwarding Free on Road Destination. I.e. door delivery basis.

2 Delivery Period: 06 weeks from the date ofreceipt oforder by the supplier to the consignee attached.

3 Pre-Dispatch Inspection: Supplier shall make necessary arrangement / facilitate to carn/ out Pre-

Dispatch inspection as per Tender Terms & condition and submit the Inspection report to this office.

The Pre-Dispatch inspection cost will be bome by supplier. Machine should be dispatched only after

satisfactory Pre-Dispatch Inspection.

I



4 Risk purchase clause: lf the bidder fails to supply the stores within the slipulated delivery period,

Ihe order will stand cancelled. Undersigned shall be entitled to purchase such stores from any other

source at suclr price which ordinarily should not be more than l0% of the tender price. The extra

expenditure in such cases shall be recovered by Managing Director, Hafikine Bio Pharmaceutical

Corporation Ltd. (Procurement Cell), Mumbai from the Suppiier.

Payment Terms: Payment of 100% of the contract value will be made within 8 weeks on delivery

and successful installation and satisfactory commissioning and operation ofthe machinery.

Acceptance & Receipt: lt should be submitted in Appropriate Format to the purchasing authority.

Delivery Challan - Should be sent in the name of consignee in duplicate. lt should specifo Name of
Equipment / Mfg. by / packing & quantity.

Invoice Copy - Should be sent in triplicate on the Name of Managing Director, Haffkine Bio
Pharmaceutical Corporation Ltd.(Procurement Cell), Mumbai. Along with Bill of Entry and Country
of Origin Certificate ofthe consignment.

Other Terms :

l) Warranty: The warranty period shall be for 2 years from the date of commissioning of all

equipment supplied as certified by the consignee. After completion of 2 years warranty period

Manufacturer/Supplier should give commitment to ensure services and supply of spare part for

further 8 years. The successful tenderer must ensure 95olo uptime during warranty period. In case of

downtime, warranty period will be extended for period of downtime. If the equipment is not attended

within 24 hours for Mumbai and 48 hours for other places the supplier will be liable to pay a penalty

of 0.07oh of purchase cost for every day ofdelay. Such penalty will be recovered from the amount of

security deposit. Certificate of such uptime / downtime issued by the end user will be binding for the

supplier Replacement of spares parts thereof due to manufacturing defects during warranty period

will be entirely at the supplier's cost.

2) The user institution will enter to the Comprehensive Maintenance Contract with supplier agency @

5% of the order value (excluding taxes) of the equipment per year for 8 years after completion of

warranty period. In case of non-compliance of CMC the supplier will be liable to pay penalry or for

appropriate action. Payment of CMC on yearly basis will be made bythe user's institution, atthe end

ofthe year after satisfactory performance report from the end user.

Contract Agreemenl: Bidder should submit Contract Agreement on non-judicial stamp paper of
requisite value.

Fall Clausc

It is a condition of the contract that all through the currency thereof, the price at which you will the

supply stores should not exceed the lowest price charged by you to any customer during the currency

ofthe contract and that in the event ofthe prices going down below the rate contract prices you shall

promptly fumish such information to us to enable to amend the contract rates for subsequent

supplies.

)
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ll The Bidder should submit (within 7 days) amount of 1.5% i-e. Rs. 3,87,750/- of order value to meet

other incidental expenditure and 3Vo i-e. Rs. 7,75,500/- as Security Deposit in form of Bank

Guarantee. The Bank Guarantee valid for 2 months after the expiry of date of warranty issued by any

Nationalized / Scheduled Bank.

Amount to be deposited to Follolying Account:

Name of Account Haffkine B P C L (Procurement Cell), CESS Account

Name of the Bank &
Branch

Bank of Maharashtra, Branch- Mumbai Parel

603 81 3 79835

IFSC Code MAHB0000079

Consignee: As per list enclosed lr. qmqqdh dsrf,q ' qrqii s sftil

Dr. Vijay P. Bawiskar
General Manager - I

Haflkine Bio Pharmaceutical Corporation Ltd.
(Procurement Cell), Mumbai.

Copv to:

I ) Commissioner Health Services, Mumbai.

2) Director, Medical Education & Research, Mumbai-400 001.

3) Account Manager, Haf{kine Bio Pharmaceutical Corporation Ltd. (Procurement Cell),

Mumbai.

4) Office File.

Copy to Consignee: Dean, Swami Ramanand Tirth Rural Medical Cotlege, Ambajogai.: As per

Tender Condition No.l7 The user Institution should get the Comprehensive Maintenance Contract done

with supplier agency @ 5Yo ofthe Order value (excluding taxes) ofequipment per year for Eight years after

Completion of warranty period.

Cony Submitted to: I ) Secretary, Medical Education & Drug Department, Mantralaya, Mumbai.

E-2938/ D.S.A. Machine with Tumkey Project
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Annexure-X

Specification of D,S.A. Machine with Turnkey Project

The Digital Subtraction Angiography lab should be a state of art system comprising of fully

motorized iso centric C-Arm with floating table top movement can cover whole body, including

digital Imaging X-Ray System for vascular diagnostic and interventional procedures.

l. The C-Arm should be fully motorized, iso centric, Fixed Floor

2. The C-Arm should be capable of movement with LAO/RAO,90 Deg /90 Deg & CRA/CAU 45

degree 145 degree for easy access ofpatient anatomy during procedure

3. The C-Arm should have non-contact type anti-collision system at detector and tube end for

patient and machine safety.

4. The C-arm depth should be 70cm or more

5. Free space within C-arm should be 65 cm or moie

6. Source to image distance is 98cm or more

7. The C-Arm should have LAO/RAO, 90 Deg /90 Deg & CRA/CAU 45 degree /45 degree, also

movement of flat panel detector 300 mm.

8. Should consist of radio translucent carbon fiber mobile angiography table with 4 way floating

with motorized up/down movement with head to toe coverage.

9. Free overhang oftable top for unrestricted angulations 125 cm with longitudinal float of80 cm.

10. The table should be capable of200kg patient handling with additional force ofCPR 100 kg at

any position on free area ofthe tabletop.

I l DSA-lab should be flat panel detector with size at least 12" (30cm X 30cm) or more.

12. Flat detector should consist ofat least 3 magnification modes or more.

13. Pixel Size: more than l84pm X 184pm.

14. The system should be capable of acquiring Images/loops real time in low dose fluoroscopy,

Fluoroscopy, pulse fluoroscopy, CINE, roadmap and DSA mode.

a) True on line Digital Subtraction Angiosgraphy:1024X1024 with all post Processing facility

b) Acquisition up to 25 frames/second, selectable at 2,4,8.72.25 frames/second.

c) Image acquisition 1024X1024 at 14 bit or more

d) At least 75,000 images in 1024X 1024 matrix with immediate replay to be available in the main

system hard disk.

e) The system should be able to save fluro cine loops.

f) Post processing Image rotation, Zooming, Replay in zoom, MeasurementsJenglh & diameter

image Inversion, peak opacification, pixel shift, stenosis ,QCA, Cine to AVI file conversion for

presentations should be possible to do it in the examination room.

g) Clinically validated QCA ( Preferably FDA Approved) online in the exam room.

h) System should be capable lor prinling /sending DICOM images on ro a DICOM printer.

i) Fluro max ma:Please specify
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j) Cine max ma: Please specily

k) Generator should be of latest technology with high frequency type with atleast 80kW with higher

frequency.

l) Housing Heat Capacity: at least 1.5 MHU

m) Cooling rate or heat dissipation in kW should be at least 4000W: highest preferred.

n) Total beam filtration should be at least 3.5mm

o) Extra pre-filter of Copper filter (:0. I mm)

p) System should be capable of measuring and displaying patient dose.

q) System should have at least 80kW HF X-ray generator

r) Low dose fluoroscopy mode for extended fluro procedures.

s) Motorized collimation with Semi-transparent single leaf shutler with rotation, Opaque dual leaf

shutter with rotation, Multi leaf opaque iris collimation

t) I no.55 LED Display monitor in Examination room with split screen for Live Ref, patient

parameters on ceiling suspension for big & wide view.

u) Should have option ofplacing monitors in procedure room on monitor ceiling suspension.

v) The ceiling monitors should move across either side of the patient table for pacemaker and other

applications.

w) Extemal station should be supplied with 21" LCD monitors for image post processing CD,DVD

recording and archival.

x) DIACOM 3.0 based CD and DVD recording for dynamic cardio/vascular image recording on

CD.CD review of DIACOM CD's. CD's to have review software embedded for instant review in

any PC.

y) System should have ability to record Cine & DSA runs on the CD and the embedded viewer

should support review ofthese parameters at referring physician's PC:

o kV and mA

r ProjectvaIues-LAO-RAO-CAUD-CRAN

. Acquisition mode

o DAP

r AK(Air kerma)

15. Patient monitor with ECG, SpO2, NIBP, Resp & 2 Invasive Pressures to be provided along with

19" slave display. The system should be CE approved'

16. Head support, Patient Mattress, Radial Arm to be provided

lT.CeilingsuspendedradiationandX.rayprotection)Lowerbody)shieldtobeprovided.

18) Doctors and Operators training at site to be done by specialist from the supplier'

1g) Manuals and Literatures-operation and service manual to be provided by the supplier'
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Consignee Details

M/s. Allengers Medical Systems Ltd.

D.S.A. Machine with Turnkey Project
Make : Allengers Model : ALLENGERS-PRIDE HP

Delivery Period 06 weeks

PO ltef. No.

No.: (rll /Haffkine/Procurement Cell/E-2938,D.S.A. Machina;irh nrrnkey
Project/2021 -22 .

Date: ltl lllat/U
rqrffi*q qrqdr fttfr ?,\z,e o, o o ./- PG Upgradation ? o l3-i o

Sr. No. Name & Address of the Consignee Ot-Y

I Swami Ramanand Tirth Rural Medical College, Ambajogai. 0l

Total : 0l

qt c.fifirdc ff.ciffi {qili E 6frf,
S..,1

Dr. Vijay P. Bawiskar
General Manager - I

Haffkine Bio Pharmaceutical Corporation Ltd.
(Procurement Cell), Mumbai.
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